




Republic of the Philippines  
Province of Oriental Mindoro  
CITY OF CALAPAN



## BIDS AND AWARDS COMMITTEE

### RESOLUTION NO. 23-20

#### BAC RESOLUTION DECLARING LOWEST CALCULATED AND RESPONSIVE BID (LCRB) AND SINGLE CALCULATED AND RESPONSIVE BID (SCRB) AND RECOMMENDING APPROVAL

WHEREAS, the Bids and Awards Committee (BAC) – City Government of Calapan posted the Invitation to Bid for the **Construction of Drainage Canal (Phase II), Sitio Calawang, Lumangbayan, Calapan City; Procurement and Delivery of Waste Collection for CCAPI and Concreting of Road, Sitio Buhuan, Comunal, Calapan City** continuously for twenty (20) days at conspicuous places at the premises of the City Government of Calapan and on Philippine Government Electronic Procurement System (PhilGEPS);

WHEREAS, five (5) bid was submitted on June 6, 2023 and result follows:

**Construction of Drainage Canal (Phase II), Sitio Calawang, Lumangbayan, Calapan City- P 2,999,648.65**

	Name of Bidder	Bid Amount (As Read)	% Variance from ABC
1	RJJ ENGINEERING SERVICES	P 2,997,563.14	0.06%
2	JSL BUILDERS AND CONSTRUCTION SUPPLY	P 2,999,205.16	0.01%

**Procurement and Delivery of Waste Collection for CCAPI- P 1,380,000.00**

	Name of Bidder	Bid Amount (As Read)	% Variance from ABC
1	POWERTRAC INCORPORATED	P 1,375,000.00	0.36%

**Concreting of Road, Sitio Buhuan, Comunal, Calapan City- P 1,199,994.21**

	Name of Bidder	Bid Amount (As Read)	% Variance from ABC
1	GEMWEALTH CONSTRUCTION AND TRADING CORPORATION	P 1,196,500.65	0.29%
2	RSRDR CONSTRUCTION	P 1,198,530.71	0.12%

WHEREAS, the detailed evaluation of bid conducted resulted in the following;

**Construction of Drainage Canal (Phase II), Sitio Calawang, Lumangbayan, Calapan City- P 2,999,648.65**

	Name of Bidder	Bid Amount (As Calculated)	% Variance from ABC
1	RJJ ENGINEERING SERVICES	P 2,997,563.14	0.06%
2	JSL BUILDERS AND CONSTRUCTION SUPPLY	P 2,999,205.16	0.01%

**Procurement and Delivery of Waste Collection for CCAPI- P 1,380,000.00**

	Name of Bidder	Bid Amount (As Calculated)	% Variance from ABC
1	POWERTRAC INCORPORATED	P 1,375,000.00	0.36%