




Republic of the Philippines  
Province of Oriental Mindoro  
CITY OF CALAPAN



## BIDS AND AWARDS COMMITTEE

### RESOLUTION NO. 23-25

#### BAC RESOLUTION DECLARING SINGLE CALCULATED AND RESPONSIVE BID (SCRB) AND RECOMMENDING APPROVAL

**WHEREAS**, the Bids and Awards Committee (BAC) – City Government of Calapan posted the Invitation to Bid for the **Procurement and Delivery of Modular Tent to be used by the City Disaster Risk Reduction and Management Department; Procurement and Delivery of Commercial Fertilizers for Rice Production Project and Procurement and Delivery of Air-Conditioning units to be installed in Isolation Building** continuously for twenty (20) days at conspicuous places at the premises of the City Government of Calapan and on Philippine Government Electronic Procurement System (PhilGEPS);

**WHEREAS**, three (3) bids were submitted on June 23, 2023 and result follows:

***Procurement and Delivery of Modular Tent to be used by the City Disaster Risk Reduction and Management Department - P 800,000.00***

	Name of Bidder	Bid Amount (As Read)	% Variance from ABC
1	MARC JILL GENERAL MERCHANDISE	P 797,500.00	0.31%

***Procurement and Delivery of Commercial Fertilizers for Rice Production Project- P 1,998,000.00***

	Name of Bidder	Bid Amount (As Read)	% Variance from ABC
1	MMG MARKETING	P 1,994,300.00	0.18%

***Procurement and Delivery of Air-Conditioning Units to be installed in Isolation Building- P 915,200.00***

	Name of Bidder	Bid Amount (As Read)	% Variance from ABC
1	MINDOROTECH APPLIANCES TRADING	P 914,706.00	0.05%

**WHEREAS**, the detailed evaluation of bid conducted resulted in the following;

***Procurement and Delivery of Modular Tent to be used by the City Disaster Risk Reduction and Management Department - P 800,000.00***

	Name of Bidder	Bid Amount (As Calculated)	% Variance from ABC
1	MARC JILL GENERAL MERCHANDISE	P 797,500.00	0.31%

***Procurement and Delivery of Commercial Fertilizers for Rice Production Project- P 1,998,000.00***

	Name of Bidder	Bid Amount (As Calculated)	% Variance from ABC
1	MMG MARKETING	P 1,994,300.00	0.18%